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DOMINION BUILDING PARTNERS, LLC

c/o Angler Deveiopment, LLC
170 West Shiriey Avenue, Suite 1071
Warrenion, Virginia 20186
(540) 349-5090
Fax: (540) 348-25337

March 16, 2005

Ms. Susan Monaco

Procurement Supervisor

Fauguier County Procurement Division
320 Hospital Drive, Suite 23

Warrenton, Virginia 20186
Dear Ms. Monaco: |

Pursuant to the Faugquier County Government and Public School policy for implementation of
the Public-Private Education Facilities and infrastructure Act of 2002, Dominion Building
Partners, LLC {DBP) is submitting nine (2) sels of an unsolicited conceptual PPEA proposal for
the construction of the new Fauquier County High School along with @ check in the amount of
$25.000.00 for the initial review fee. Please note that the information on page 13 is deemed
confidential and proprietary to Dominion Building Partners, LLC (DBP) and we request that this
information be excluded from public inspection and release under the PPEA and Virginia
Freedom of Information Act.

One copy each of the PPEA proposal will also be delivered to Dr. J. David Martin and to Mr,
Paul McCulia, The Fauguier County Administrator.

Respectfully subm1tted
. ya
;’}j/ '?é"/ﬁ*\_. /
Rf{:hardw Groux, Jrﬁ

Manager, Dominion Bg,n]’dmg Partners, LLC



DOMINION BUILDING PARTNERS, LLC
c/o Angler Development, LLC
170 West Shirley Avenue, Suite 101
Warrenton, Virginia 20186
(540) 343-5090
Fax: (540) 349-2537

March 16, 2005

Mr. Paul McCulla

Acting County Administrator
Fauquier County Administration
10 Hotel Street

Warrenton, Virginia, 20186

Dear Mr. McCulla:

Enclosed piease find one (1) copy of the unsolicited conceptual PPEA proposal for the new
Fauquier County High School, as submitted from Dominion Building Partners, LLC (DBP). Nine
{9} sets of the proposal and a review fee of $25,000.00 have been delivered to Ms. Susan
Monaco, Procurement Supervisor for Fauquier County. Please note that the information on
page 13 is deemed confidential and proprietary to Dominion Building Partners, LLC (DBP) and
we request that this information be excluded from public inspection and release under the PPEA
and Virginia Freedom of Information Act.

Very truly yours,

e /fm)[-ﬂ-—m

Richard W. Groux, it
Manager, Dommion‘Bqumg Partners, LLC



DOMINION BUILDING PARTNERS, LLC
c/o Angler Development, LLC
170 West Shirley Avenue, Suite 101
Warrenton, Virginia 20186
(540) 349-5080
Fax: (540) 349-2537

March 16, 2005

J. David Martin, Ed.D.

Division Superintendent
Fauquier County Public Schools
320 Hospital Drive, Suite 40
Warrenton, Virginia 20186

Dear Dr. Martin:

Dominion Building Partners, LLC is pleased to respond to the Fauguier County School Board
resolution approved on April 29, 2004 fo build a high school for Fauguier County students.

To address the need for a new high school in Fauquier County, Dominion Building Partners,
LLC proposes to pariner with Fauquier County Public Schools pursuant to the Virginia Public-
Private Education Facilities and Infrastructure Act of 2002 (PPEA} and corresponding
procedures adopted by the Board. This letter transmits to you an unsolicited conceptual PPEA
proposal to finance, design, and construct a new high school faciiity-

Dominion Building Partners, LLC has assembled a consortium of industry leaders and top
professional firms to formulate and execute the plan presented in the proposal. Each team
member is committed to the development of a first class high school. The core team members
are: Angler Development, LLC, Warrenton, Virginia; Miller Brothers, inc. (general contractors),
Marshall, Virginia; and Daniel Cook & Associates, Inc. (architect) Ogden, Utah. The team is
utilizing the innovative Affordable Building Concepts program developed by Daniel Cook and
Associates (www.affordablebuildingconcepts.com).

in accordance with the PPEA guidelines, we enclose a certified check for $25,000.00 as a
proposal fee, and nine (9) sets of the proposal delivered to Ms. Susan Monaco, FProcurement
Supervisor for Fauquier County, per the PPEA procedure. Please note that the information on
page 13 is deemed confidential and proprietary to Dominion Building Partners, LLC (DBP) and
we request that this information be excluded from public inspection and release under the PPEA
and Virginia Freedom of Information Act.

We trust that you wil} find our proposal to your satisfaction.

On behalf of our team, we are pleased to submit this proposal and look forward to tatking with
you and other appropriate officials about our proposal.

Sincerely,

kY

Richard W, Groux, Jr,~"
Manager, Dominion Building Pariners, LLC
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John G. Netiles, Sr.



Dominion Building Partners, LLC

Executive Summary

Pressing Needs, Creative Solutions

The Fauaguier County School Board is faced with several pressing challenges at its high
school level:

. A rapidly growing student population.

. A need to develop and construct a new high school to accommodate the student
growth in the County.

With the passage of the Virginia Public-Private Education Facilities and Infrastructure Act of
2002 (PPEA) and the Board’s adoption of PPEA procedures, a new avenue has opened to allow
a private entity to partner with the Fauquier Schoo! Board to deliver needed education facilities
in a timely and cost-effective manner.

The Dominion Building Partners, LLC (DBP} team proposes a comprehensive pian including:

. Design and construction of a new 1,200 student high school facility
(a total building area of approximately 228,000 square feet) with student
classroom capacity of 1,200 students and core student capacity of 1,500.

The Dominion Building Partners, LLC (DBP) team proposes that this comprehensive plan be
financed through private debt and equity financing. 1t is contemplated that the Board wili enter
into a triple net lease for the use of the new school facility, with the Board being responsible for
operating costs as it is with all other school facilities.

Dominion Building Partners, LLC {(DBP) will provide the School Board with the following options:

. Lease

. Lease with purchase options

. Purchase completed school
Benefits

As noted above the Dominion Building Partners, LLC (DBP) team’s proposal includes the
development and construction of a new 1,200 student high school. There are many benefits
that will result from this project. Highlights include:

. Complete package including private financing, design and construction,
utilizing today’s low-interest rates.



. Much-needed educational space to accommodate a rapidly growing
student population.

. High-quality, energy-efficient structures designed to last, with reduced
tife-cycle costs.

. Promise of on-time delivery.
. Single point of contact responsible for fuifiliment of all schedules and budgets.
¢ A competitive building cost of $113.73 per square foot (approximately 227,880

x $113.73 = $25,916,093).

The Dominion Building Partners, LLC {DBP) team is exceptionally qualified to bring about this
ambitious project:

. Angler Development, LLC
170 West Shirley Avenue, Suite 101
Warrenton, Virginia 20186
President: John T. Hazel, Il
Executive V.P.: Steve Vento
Rick Groux

. Miller Brothers Construction, inc.
4174 Old Stockyard Road
Marshall, Virginia 20115
CEO: Glenn F. Miller
President: Keneth H. Miller
John G. Nettles, Sr.

. Daniel Cook & Associates, Inc.
2909 Washington Blvd.
Ogden, UT 84401
Partner: Mark Hillis
Wes Stonehocker
Rolland Lee

We do not take lightly the responsibility implied in making this proposal. Our team and our
proposal are equal to this important task.

The Right Soiution

Fauquier County has a long and proud history of providing top-quality educational instruction.
Current demands make it necessary that the School Board act quickly and responsibly in
accomplishing the construction of a new high school. Dominion Building Partners, LLC (DBP}is
committed to the Faugquier community and the future of its public school system and we would
be proud to partner with the School Board to accomplish the School Board's chjectives in an
innovative and cost-effective manner in the design and construction of its third high school.



Dominion Buiiding Partners, LLC
Responses for Fauguier High School Project

7.1.1 Qualifications and Experience

Paragraph 7.1.1.1.

Legal Structure

Dominion Building Partners, LLC (DBP), a Virginia Limited Liability Company, has been
established to act as the entity that would manage the overall development and construction of

the new high school.

DBP wouid be the manager of a limited liability company to be formed, as

H JPUR Y Py

a special purpose entity, that wouid enter into any and all necessary contracts to build the

school.

The primary contracts to be entered into would be with Daniel Cook and Associates (DCA) to
provide complete architectural services and Miller Brothers, Inc. (MB) to provide complete
general contracting services,

The members of Dominion Building Partners, LLC (DBP} are John T. Hazel, Ill, Richard W.

Groux, Jr., BRS Partners, LLC, and Hat Trick Investments, LLC. The managers for DBP are
John T. Hazel, lli and Richard W. Groux, Jr. A copy of the financial statements for the members
of DBP are available to review at the law firm of Fallon, Myers, Marshall & Groux, LLP,

attention: Richard W.

Groux, Jr.

QOrganizational Chart

Fauquier County'Public Schools

l

Angler Development, Dominion Building Falion, Myers,
LLC ---1 Partners, LLC -1 Marshall & Groux
I
|
Construction Design

Miller Brothers, Inc.

Daniel Cook & Associates, Inc.

Site Construction

Angler Construction Co. LLC

Environmental

Angler Environmental !




Paragraph 7.1.1.2.

Experience

The team has worked {ogether on various projects since 2002 and is underway on two
additional projects in the Northern Virginia area. Angler Development (AD) and Miller Brothers,
inc. (MB) performed together on four projects, three in Fauguier County and one in Prince
William (refer to pages 15 and 16 for details). MB and Daniel Cook & Assaciates (DCA) are
performing together currently on projects in Culpeper and Loudoun Counties {refer tc page 18
for details).

AD is a full service land developer based in Warrenten, Virginia with exiensive experience in
raw fand acquisition, master site planning, implementing improvements (road and utility
infrastructure), construction management and property management. The combined talents at
AD have developed and constructed a variety of residential, commercial and industrial projects
throughout Northern Virginia. Working closely with staffs of the governing agencies, AD has
been able to implement master plans of both VDOT and the County. AD is proud of its ability to
lay the “cornerstone” of developments that fulfill the long-term goals of the company, the public
and the end users. This team approach results in developments that consider what the property
will be in 20-30, even 50 years from now, as a planning tool today.

Since 2001, AD has developed projects that have total aggregate value at build-out of over
$500,000,000.

AD Key Principals

John T. Hazel, [ll, President

John “Jack” T. Hazel, Il has been responsible for land development activities since his
graduation from College in 1979. Jack served as President of William A. Hazel, Inc. {a 1500
employee site construction coniractor) from 1989 to 1998, His ability to assess site
development costs and implement innovative construction technigues when concealed
conditions are revealed, remain unparalleled in Northern Virginia.

Steve Vento, Executive Vice President

Steve Vento, Executive Vice President brings over 25 years of construction and development
experience to the Angler team. As the Executive Vice President of CDP Associates and
Comprehensive Healthcare Development, Mr. Vento was responsible for the development and
consiruction of medical facilities through the United States. His acumen in site acquisition,
assembling the development team and impiementation of disposition is evident throughout the
Angler profects. Mr. Vento has day-to-day responsibility for the activities of the land
development department, building construction division and the leasing and disposition team,

Marsha Stumpo. Director of Operations & Finance

Marsha Stumpe brings over 20 years of experience in the operations and financing to the Angler
team. As the Director of Operations & Finance, Marsha has direct responsibility for Angler's
dbbuunlmg function and banking reuatuonsmpb Marsha's au:my to document and process AD's
loans is exemplary in the industry. She and her staff have an ongoing transaction with a variety
of financing institutions including Mercantile Bank, Wachovia Bank, BB& T and private investors,

Her attention to detail has warranted numerous accolades from her peers.
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Barry Avery, Land Development Manager

Barry Avery, Land Development Manager, brings over 20 years experience to AD. He was a
superintendent for William A. Hazel, Inc. for over 10 years and Land Development Manager for
The Peterson Companies for 7 years. His expertise includes land planning, civil engineering
and construction related to site development. His field experience combined with his vast
engineering knowledge results in practical and cost efficient developments.

David Repass, Senior Project Manager

David’s position at AD is in the capacity of Senior Project Manager. He has been in the
construction industry since 1988. His background includes supervision and management in the
construction of medical, religious, educational, governmental and industrial facilities. David has
been successful in coordinating general contractors with architects, structural, electrical and
mechanical engineers. His main goals are fo insure quality control of the design construction
process and provide the clients with a finished product that maintains the integrity of the
construction documents and implements the end users requirements.

Miller Brothers (MB)

MB is a general contracting firm specializing in institutional, liturgical, commercial, and light
industrial projects. The firm has been based in Northern Virginia since 1946 and is currently
headguartered in Marshall, Virginia. MB employs 67 professionai and skilied personnel and
utilizes many quality subcontractors and suppliers to complete its team. Our team mission is to
provide our clients with exceptional service, attention to detail, and uncompromising quality. We
are able to support this mission by promoting a proactive and cooperative working relationship
with each client that is reflected throughout MB project development and management process.
MB maintains an atmosphere of open and direct communication while instilling efficient work
methods in all levels of our services. These abilities enable us 1o provide superior construction
services that result in satisfaction and pride of ownership for our clients.

Since 1997, MB performed in exemplary fashion by delivering 16 public and 6 private
educational projects on time and within budget. New construction completed by the team of
professionals at MB include public projects totaling more than 650,000 square feet and private
projects of more than 180,000 square feet.

MB Key Principals

Glenn F. Miller, CEO

Glenn Miller has served in the construction industry for over 25 years. His expertise and
knowledge enables him to provide an array of building options that maximize the design and
cost relationship for the client. He has carefully developed and cultivated and impressive
network of reliable and excelient subcontractors and suppliers over the years, which has proved
to be one of the primary contributing factors to MB's success in the construction industry. He
takes a proactive approach to maintaining the firms reputation of honesty, quality craftsmanship
and integrity.




Kenneth H. Miller, President

As President, Ken Miiler oversees the internal operations of the company. Ken has over 23
years of experience in the construction industry. He works in the forefront of daily operations,
visiting job sites and encouraging open communication with owners, architects, project
superintendents and subcontractors alike. He is a driving force for excelience both during
construction and after its completion, insuring that client satisfaction with the finished product
continues after our work on site is over.

John B. Greenhalgh, VP Operations, Project Management

Vice President and Senior Project Manager John Greenhalgh has worked in the construction
industry for over 20 years, joining MB in 1879. John Is intimately famiiiar with all facets of
commercial construction. Because of his reputation for completing his projects on time, strict
control over costs, and hands-on management style, John has attracted an impressive number
of repeat clients who know they will be rewarded with a high-quality end result to their project.

Philip M. Clark, VP Pre-Construction Services & Estimating

Phil Clark has been with MB since 1993. He is one of two senior project managers on staff,
responsible for overseeing a diverse array of construction projects. Phil's background in
construction inciudes 30 plus years of service, extensive experience with steel and titt-up
concrete structures, pre-engineered buildings, interior build-outs, and expertise in plumbing,
pipefitting and mechanical systems.

John G. Nettles, Sr., VP Business Development

John G. Nettles, Sr., Vice President of Business Development, has recently joined our company
in June of 2004 as a senior level executive. John's expertise is in planning, fogistics
coordination and leadership. He is a lieutenant colonel in the United States Marine Corps
Reserve component and has served over 17 years on active duty as a commander and planner.

MB Safety Performance

It is MB policy to conduct all project operations with serious attention to achieving the maximum
in safety conditions for everyone involved. Planning for safety begins with our pre-construction
services and continues through project closeout. We retain the services of Priority One, Inc., a
safety consultant with a proven track record and excellent reputation who conducts regular
safety reviews of all active jobsites. Our written safety program meets all state OSHA
requirements and our positive record of safety performance speaks for itself. MB maintains an
excellent safety record with an experience modification rating for the past three years ranging
from .71 in 2004 to .87 in 2002.

ME Project Management

MB's management approach begins with the assignment of an estimator {o each project, along
with a project executive who s a principal of the firm. The project executive and estimator
coordinate the pre-construction phase which includes estimating, value engineering and
preliminary construction scheduling. As the construction phase starts, responsibility for the
project transfers to the project manager and a full-time fieid supervisor who is on site daily. The
firm takes an aggressive approach fo fine-tuning the means and methods of the construction

process. Emerging technology and design practices are monitored by actively participating in

the education process through various industry sources. Examples include supervisory training
sponsored by Associated General Contractors of America, Virginia Tech management courses,
manufacturers' seminars and various industry publications and journals.
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MB Quality of Work - Control Procedures

Itis MB's mission to focus on the client as the most important asset of our company by

providing exceptional value while encouraging leadership and a friendly, helpful spirit among our
employees. We accomplish this mission through a team commitment to integrity, workmanship
and communication. The key elements of MB's Total Quality Management (TQM) program are:

Principal invoivement and Commitment

Procedures for identifying Client Requirements and Concerns
Progress Tracking and Evaluation

Opportunities for Adjustment and Improvement

Education and Communication

Daniel Cook & Associates (DCA)

DCA is a mulii-faceted architectural services and engineering firm founded in 1975 under the
direction of Daniel Cook — AlA. Dan graduated from Montana State University in 1872 with a
BA in Architecture, and started his own construction company that same year. He has been a
practicing architect since 1975, and has extensive experience with a broad variety of
architectural projects and structures both as designer and builder. Dan is a registered architect
in the 48 contiguous states, and the District of Columbia.

Since 1998, DCA has focused almost exclusively on the design of economically affordable,
functional, and aestheticaily pleasing buildings, with particular focus on educational facilities.
DCA has now entered into design contracts with over 80 scheools totaling more than 6 miilion
square feet of educational space. In 2003 Dan brought in two partners, Mark Hilles and Don
Mahoney, who together bring over 40 years of school design experience to the DCA team.

DCA is the design innovator of the Affordable Buiiding Concepts (ABC) program in which
schools are designed and constructed for lower initial investment than traditional design and
construction methods, utilizing integrated systems that save in long-term utility and maintenance
costs throughout the life of the building. ABC is one of the business development programs of
DCA which markets our architectural and project development services to public and private
schools and colleges throughout the United States

Through our integrated program, we can offer the lowest initial investment, fastest elapsed time
to project completion, and a guaranteed level of quality not normally provided through traditional
design-bid-build models of construction delivery.

DCA Design Capabilities

The DCA team consists of a total of 86 employees, including (14) Architects, (41} Draftsmen, (2)
Electrical Engineers, and (3) Mechanical Engineers providing us with the depth and breadth to
successfully undertake a national design program. DCA utilizes state-of-the-art computer
technology for alt design and production purposes. Our software includes a customized version
of Autodesk’s Architectural Desktop Version 3.3, Autodesk’s 3-D Studic Max, ArchiCAD 8.0,

[ (59 ~l H H
and Internet based plan review systems available for all clients. All DCA architects, designers

and draftsmen are trained in the use of both 2D and 3D applications.



DCA Kev Principals

Mark Hilles, AlIA, NCARB

Mark Hilles is a partner and Principal-in-Charge of DCA’s Schools Program, and has been with
the firm since 2000. Mark received his Bachelor of Architecture degree from the University of
Texas in 1983, and has been practicing architecture since that time. Mark has designed a
broad range of educational facilities throughout his career and will be Chief Architect on

this project,

Wes Stonehocker. AIA. NCARB

Wes Stonehocker received his Bachelor of Architecture degree from the University of idaho in
1978 and has been practicing architecture since that time. Wes has designed large (100,000
SF — 180,000 SF) schools throughout the United States including Virginia, Maryland, South
Carolina, California, Washington, Oregon, Utah, Idaho, Colorado, and Arizona. Wes will be
Lead Architect on this project.

Rolland Lee, Intern Architect

Rolland Lee received his Master of Architecture degree from the University of Nevada in 2002
with an emphasis on master planning and campus design. Rolland worked with the largest
architectural design firm in Nevada; JMA Architects, designing large public schools (150,000 SF
- 220,000 SF) for the fast growing city of Las Vegas. He has been working exclusively on
educational projects since joining DCA in 2002. His projects have included multiple public
schools including middle schools exceeding 130,000 SF in size, and a public technical college
of 226,000 SF. Rolland will be Project Manager on this project.

Mark, Wes, and Roltand will be supported throughout the project by our in-house Mechanical
and Electrical Engineers and drafting teams.

DCA Professional Liability Insurance

DCA has full professional liability insurance coverage of $1 million per incident, $2 million
aggregate. DCA has not had any claims for errors and cmissions.

Paragraph 7.1.1.3.

Past Projects

AD - See pages 15 and 16 of proposal
MB — See pages 17 and 18 of proposal
DCA - See page 19 of proposal



Paragraph 7.1.1.4.

Personnel

Key personnel are identified in the executive summary and abbreviated resumes are provided in
paragraph 7.1.1.2. '

Key points of contact for information requests are the foliowing:
Angler Development, LLC

170 West Shirley Avenue, Suite 110
Warrenton, Virginia 20186

Steve Vento (540) 349-5090 steve@anglerdevelopment.com
Shea Jones (540} 349-5090 shea@anglerdevelopment.com
Richard W. Groux, Jr. {540) 349-4633 grouxr@fallongroux.com

Miller Brothers, Inc.
4174 Old Stockyard Road
Marshall, Virginia 20115

Ken Miller {540)364-6300 ken@millerbrothersinc.com
John Nettles (540)364-7841 jonnn@millerbrothersinc.com

Daniel Cook & Associates, Inc.
2909 Washington Boulevard
Ogden, Utah 84401

Mark Hilles {8G1) 409-10860 mhilles@dcagroup.com
Roliand Lee (801) 409-1050 rlee@dcagroup.com

Paragraph 7.1.1.5.

Financial Statements

Statements for the members of DBP are available for review in the offices of Fallon, Myers,
Marshall and Groux, contact Rick Groux. Financial statements for Angter Development, Miller
Brothers, inc., and Daniel Cook & Associates, Inc. will be provided as a part of the detailed
stage submission,

Paraaraph 7.1.1.6.

Conflict of Interest

None.



Paragraph 7.1.1.7.

Qualified Workers

DBP and MB maintain current trade pricing information through an elaborate network of trade
and supplier relationships in the Washington Metropolitan region. With respect to
subcontractors and suppliers, we share our work only with qualified and responsible firms. DBP
and MB maintain a database of over 1500 pre-qualified subcontractors that operate in the
Northern Virginia area. DBP and MB conduct thorough background investigations on each
subcontractor that includes both contractor and credit reference checks.

Paragraph 7.1.1.8.

Form DGS-30-168

To be submitted at the detalled stage submission.

Paradgraph 7.1.1.9.

Safety

It is MB's and Angler Construction's (AC) policy to conduct all project operations with serious
attention to achieving the maximum in safety conditions for everyone involved. Planning for
safety begins with our pre-construction services and continues through project closeout. Our
written safety program meets all state OSHA requirements and our positive record of safety
performance speaks for itself.



7.1.2. Project Characteristics

Paraqraph 7.1.2.1.

Project Description

Fauquier County New High School building of approximately 228,000 square feet, with student
classroom capacity of 1,200 students, and core student capacity of 1,500 students.

The Projects Concept and Design is inspired by the historical context of the area and those
great developers of the early American continent, men like Thomas Jefferson who where great
self taught Architects. Qur design draws from the Virginian style with design elements that read
through with the same strength that Mr. Jefferson used so successful in his designs. We have
taken the essence from those historical elements and used them in the conceptual design of the
new Fauguier County High School.

The strength of material as used, the rhythm of the repeating form, the large massive elements
that read as strength and stability, yet with the balance of bringing in reduced scaled elements
to bring the mass to human scale. This metaphor then represents the beginning to bring the
learning from vast knowledge to personal conviction which is the model of today's young
learner; as they shift through huge amounts of information, in order to extract and learn the
essential and disregard or set aside the non-essential. The success of a child in today's world
culture is dependent on the ability to organize and determine what information is critical to keep,
and what to discard.

The building is designed to capture the minds of students of the possibility of the future and yet
respecting the historical context of the past. This is done in a manner that does not create a
cookie cutter copy of the present.

All of this is done in a framewaork of responsible architecture, in a manner that we as Architects
are partners with the community to build cost affordable buildings and not monuments to self.
As good stewards to the larger society context we are able to create designs that meet the
societal needs and also are able to create great aesthetic exteriors in a manner that responds to
cost and affordability. This is all done while not reducing the quality of buildings construction or
sacrificing the quality of materials.

We do this with a mind set o provide a shell that will encapsulate an environment that promotes
structured and informal tearning, to propel our children to the heights of success. Not that a
building can necessarily promote growth and development of a child, but a poorly design and
poorly constructed one can certainly deter the ability of a student to learn or at least learn
effectively.

We believe we have created a design that has elegant simplicity that allows efficient
functionality in a manner that embraces the past while looking forward to the future. Itis
timeless architecture while providing that built environment that allows great iearning.



Specific Design Elements:

. ® & * &+ » ¢ ¥ »

School-in-School Concept done by creating Conceptually Buill Building Blocks of
Functional Activities that become the Design Wings: Performing Arts Wing, Athietic
Wing, Administration Wing, Instructional Media and Reading Wing, and the Grades, g
Grade Area, 10" Grade Area, 11™ Grade Area, 12 Grade Wing (which are all flexible to
change as Grade sizes fluctuate)

The Design Allows for the Schooi-in-School and the Team Teaching Approach, or the
traditional of grouping like subjects together, eg. Math all in one area, all English and
relating to English in one ares, etc.

The Performing Arts wing is developed with a High Level of Stage Performance Design
Methodology — Lighting, Acoustics, Sound, etc.

1,200 Seat Performing Arts Auditorium

1,900 Seating Capacity Main Competition Gymnasium

One Main Competition Court and Two Full Size Practice Courts

150 Seating Capacity Auxiliary Gym with One Court

400 Seating Capacity in Commons Eating area with additional connecling outside eating
area

Commons eating area with vaulted celling flows from inside to outside area creating a
open feel

Qutside eating area with amphitheater

34 General Classrooms

11 Computer Labs

3 Art Rooms

2 Music Rooms

5 Health/Driver's Ed/Physical Ed

13 Additional Class Rooms

Career and Technical Education, Special Needs Classrooms

The Buiiding Security is a critical design element for access control and security
management — please see drawing in appendix (page 6 of appendix) as a Security
Concept

Paragraph 7.1.2.2.

County Work

DBP will work with the County and the School Board to identify any work those entities need to
perform.

Paragraph 7.1.2.3.

Reguired Permits and Approvals

The applicant will work jointly with the County and the Fauguier County School Board in
obtaining all necessary federal, state and local permits necessary to construct the new high

ST AL GLHN
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Paragraph 7.1.2.4.

Adverse Impacts

The applicant is not aware of any adverse impacts associated with the identified high schoot site
on Route 605, Mt. Steriing Farm. The applicant will work with the County and Fauquier County
School Board to mitigate any potential adverse impacts.

Paragraph 7.1.2.5

Positive Impacts

The Fauquier County School Board has identified all the positive social, economic,
environmental and transportation impacts regarding the Route 605, Mt. Sterling Farm site.

Paragraph 7.1.2.6.

Proposed Schedule

Design Development / Produce Construction Drawings May 05 - Oct 05
Permitting Phase Nov 05 - Jan 06

Construction Phase Feb 06 - Jul 07

Paragraph 7.1.2.7.

Contingency Plans

DBP will work with the Fauquier County Schooi Board in adopling necessary contingency plans
if the high school is not opened on schedule.

Paragraph 7.1.2.8.

Allocation of Risk and Liability

DBP will deliver the new high school on time and within budget.

Paragraph 7.1.2.9.

Ownership, Legal Liability, Law Enforcement and Operation

11



Paragraph 7.1.2.10,

Phased Openings

DBP proposes to deliver and open the entire school at one time unless the Fauguier County
School Board requests a phased opening.

Paraqraph 7.1.2.11

Applicable Standards

Our design will fully comply with IBC 2003, IPC 2003, IMC 2003, NEC 2002, all applicable
NFPA codes, and all applicable state and local building codes inciuding Fauquier County Public
School District standards.



7.1.3. Project Financing

THIS PAGE HAS BEEN REMOVED

Confidential — Not Releasable Under VFOIA
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Paragraph 7.1.3.3.

Assumpticns

Not applicable.

Paragraph 7.1.3.4.

Risk Factors

DBP will evaluate accordingly and submit at the detailed stage submission.

Paragraph 7.1.3.5.

Local, State or Federal Resources

See paragraph 7.1.3.2.

Paragraph 7.1.3.6.

Underlving Support and Commitment reguired by the County

DBP, as a condition for financing, would require the Fauguier County School Board to enter into
a long term lease.

7.1.4 Project Benefit and Compatibility

DBP’s proposed new high school and associated finance options will save Fauquier County
taxpayers millions of dollars and allow for resources to be reallocated to other school projects.
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